

LAFOURCHE PARISH FIRE DISTRICT NO. 3

FIRE CENTRAL TRAINING TOWER CUT OFF, LAFOURCHE PARISH, LOUISIANA

ADDENDUM NO. 2

Date Issued: February 21, 2025

This Addendum No. 2 shall be part of the above referenced project.

Acknowledge receipt of this Addendum No. 2 by inserting its number in the space provided in the Louisiana Uniform Public Work Bid Form of the Request for Proposals. Failure to do so may subject the bidder to disqualification.



Brenton M. Hebert, P.E.
GIS Engineering, LLC.

LAFOURCHE PARISH FIRE DISTRICT NO. 3

FIRE CENTRAL TRAINING TOWER

CUT OFF, LAFOURCHE PARISH, LOUISIANA

This Addendum is issued for the purpose of modifying, clarifying, or revising, as applicable, the specified items of the original Contract Documents. It is also issued for the purpose of adding, as applicable, the attached specified items to the original Contract Documents, or deleting, as applicable, the attached specified items from the original Contract Documents. The Addendum and attachments shall be construed as much a part of the original Contract Documents as contained therein. Changes made by Addenda shall take precedence over original Contract Documents.

GENERAL ANNOUNCEMENTS

Please note that Sealed Bids will be received before **3:00 PM, Thursday, February 27, 2025, at GIS Engineering, LLC, 197 Elysian Drive, Houma, LA 70363**. The bid opening will be held at this date, time, and location.

PART I – WRITTEN CONTRACTOR’S QUESTIONS

Contractors Written Questions and Engineer’s Responses

PART II – APPROVED EQUAL REQUEST

PART I – Written Contractor’s Questions

NOTE – The responses presented in PART I may differ from those presented in the Pre-Bid Conference. The responses in PART I are current as of the date of this Addendum and if different supersede those provided at the Pre-Bid Conference or any previous addenda.

Contractor’s General Questions Received

1. Will you consider extending the contract time from 150 calendar days to 210 calendar days due to the extended lead time of some items, namely the building?

Response: **The Contract Time will not be extended. However, for items that incur extended lead times, a Change Order will be issued upon completion of the project for any lost time due to extended lead times.**

PART II – Approved Equal Request

1. Ivy Industries Pre-Fabricated Metal Buildings

Engineer's Response: NOT APPROVED.